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B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation
date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.

C. This supplemental agreement is entered into pursuant to authority of:

D. Other (Specify type of modification and authority)

E. IMPORTANT: Contractor | |is not, |X |is required to sign this document and return 2 copies to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

The bid opening date of August 20, 2007 is not extended.

The purpose of this amendment No. 11 is to address the following:
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Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect

15A. Name and Title of Signer (Type or print) 16A. Name of Contracting Officer
Jerry M. Carter
15B. Name of Contractor 15C. Date Signed |16B. District of Columbia 16C. Date Signed

(Signature of person authorized to sign) (Signature of Contracting Officer) 8/13/2007




Amendment No. 11
Solicitation No.: POK A-2005-B-0031-CB

Project Title: Reconstruction of Benning Road, N.E. from 14th
and H Street to Oklahoma Avenue

Additional Responsesto Questionsfrom Prospective Bidders

Qn.1. Revised Drawing 533R omits "TEC-2", fed from Manhole #640045. Is this intentional or
an oversight?

Response: Omission of TEC-2 in Sheet 533 R is an oversight.

Qn.2. Re: Question #75 - DDOT seems to be missing the point of the original question. While
we realize that mast arms are (generally) intended for traffic devises, the point of the
guestion was that DDOT usually doesn't mount mast arms on #18 (or shorter) poles due
to the overhead clearance requirements above roadways. Revised drawing #465R il
shows a mast arm mounted to pole a#18 pole (#L9). Is this actually what DDOT wants?
(The identical situation on sheet #479 seems to have been resolved, but bid item
guantities may not have been adjusted to reflect the change in the pole configuration.)

Response: Pole L9 on Sheet 465 R is erroneously indicated as#18 pole. It should be Tear
Drop Combination Pole. This poleisthe same asthe light pole L-13 on Sheet 408 R
aswell asin the Installation Schedule on Sheet 421 whereit is correctly shown as
Tear Drop Combination Pole.

Qn.3. Re:Question # 66 - The District has dways used 1" anchor bolts on #16 poles in the past.
Requiring 1.25" anchor bolts will require the cast bases to be modified by drilling to
accommodate the larger bolts, negating the factory applied primer. It will also make
tightening the inside nut almost impossible due to the size of the nuts and the tools
required. We feel this application should be rethought as there doesn't appear to be a
reasonable purpose in requiring the larger bolts. (Considerable saving will result from
using the smaller size))

Response: Use of 1" anchor bolts will be permitted.

Qn.4. Re: Question #35 - The response to this question implies that 73 ground rods are to be
used in hand boxes. There aren't 73 hand boxes on this project. Where do al these ground
rods get installed? (Ground rods in manholes are already accounted.)

Response: Ground Rods for Manholesis a part of the item of Manholes. They were

erroneously included in the quantity for " Furnish and Install Ground Rods’
making it an overestimated quantity.

Qn.5. Question #62 — Plaza Boulders. Response # 62. See Revised SP.
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SPISNOT INCLUDED IN ADDENDUM 10

Response: The following description shall govern the selection of the Boulders: Boulder is not
a sculpture. The boulder should be selected from material quarried not lessthan 12
months before installation. It should have a weathered appearance, and not have
sharp edges. The product shall be from Geo. Schoffield Co. - Mystic Grey Boulder
or approved equal. Dimensions shall be approximate as shown in the drawings.
Samples shall be approved by Chief Engineer before ordering the material.

Qn.6. NEW SP SADDED BY ADDENDUM:

63. Geotextile Fabric, Item 213003 ...... shall meet the requirements of 822.11
822.11 ISTHE SPECIFICATION FOR LOOP SEALANT

Response: Referenceto 822.11 isan error. The correct referenceis 822.09
Qn.7. Partnering, Item 000 511
Information needed to prepare estimate;
Will afacilitator be required?
How many people can be expected at the sessions?
How long should each sessions last?
Will meals and refreshments be required?

THISITEM SHOULD BE A FIXED PRICE “REIMBURSEMENT TYPE" ITEM WITH
A VALUE SET BY D/DOT.

Response: Basic requirements are provided in the Specifications and are considered sufficient
to estimate the cost.

Qn.8. Replaced SP s

35. Furnish and Set Block Paver on Concrete Base, [tem 600 014
B. Materias
2. Bituminous Setting Bed

Second Paragraph - .....shall be heated to approximately 3008°F
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WHAT IS THE CORRECT TEMPERATURE FOR THIS MATERIAL?

Response: Block Paver on Concrete Base - 300 degrees F

Qn.9. REVISED DRAWINGS:

Sheet 304R:

Detail for Planter Curb (3)

“ Concrete cradle centered at abutting joints. 12" wide min. typ.”

ISTHISTHE MASS DRAWN TO THE LEFT OF THE CURB WITH A 6 WIDTH?
Response: Sheet 304 Detail 3 - Yes, Concrete Cradleis the mass shown to the left of the curb.
Qn.10. Is the correct Quantity for Pay Item # 501993 on the Pay Item Schedule 11,800 LF?

On the drawing, is the approximate track to be built 10,500 LF?

Response: The correct Quantity for Pay Item #501993 is 10,610 LF (See attached Revised
Schedule of 1tems, Page 2RR). The correct length of the track is 10,600 Linear Feet
(LF).
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Di strict Departnent of Transportation PACE: 2RR

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2005B0031CB PRQIECT(S): STP-1116(26)
STP-1116( 26)
CONTRACTOR
LI NE] | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY [----mmmmme e [----mmmeee -
[ | AND UNNTS | DOLLARS | CTS | DOLLARS |CTS
| 310012 Basi n Connect PCC | [ [
0080| Pipe, Cass IV, 15 Inch | 710. 000| |
| | LF | I
| 310992 Cat ch Basi ns | | |
0090| Special Item - EACH - [ 26. 000| |
| FURNI SH AND | NSTALL | EACH | |
| TRACK DRAI NAGE BASI N AND | | |
| GRATE | [ |
| 501993 Portl and Cenent | | |
0100| Concr et e Pavement | 10610. 000| |
| Special Item-LF - | LF | |
I

| FURNI SH AND | NSTALL RI 52 | |
| PCC PAVED TRACK | | . |

| 612002 Mobi li zation | | I
0110] | LUMP | LUMP I

0120| | 4000. 000| |
I | HR I I
| 000506 Unassi gned | | |
0130| Special Item - EACH - | 24.000] |
| 618 992 - | NGRADE | EACH | |
| UPLI GHT | | . |

| 000506 Unassi gned | | |
0140| Special Item - EACH - | 16. 000| |
| 618 993 - STEP LI GHT | EACH | . |



